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Addendum No. 4 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN CONTRA COSTA 
COUNTY IN PITTSBURG AND ANTIOCH FROM 0.9 KM WEST OF LOVERIDGE ROAD OVERCROSSING TO 0.3 
KM WEST OF SOMERSVILLE ROAD UNDERCROSSING. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Wednesday, February 10, 2010. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book and  
the Federal Minimum Wages with Modification Number 45 dated 01/15/10. 
 
Project Plan Sheets 913, 993 through 999C and 1003 through 1013 are revised.  Copies of the revised sheets are attached for 
substitution for the like-numbered sheets. 
 
In the Special Provisions, Section 5-1.11, "SUPPLEMENTAL PROJECT INFORMATION," second paragraph, Item 19, 
"Agreement with Contra Costa Water District," is deleted. 

 
In the Special Provisions, Section 10-1.47, "EARTHWORK," subsection, "NATURALLY OCCURRING METALS," the 
ninth, tenth, eleventh and twelfth paragraphs are deleted. 
 
In the Special Provisions, Section 10-1.47, "EARTHWORK," subsections, "SETTLEMENT PERIODS AND 
MONITORING," EXCAVATION BELOW BOTTOM OF RETAINING WALL FOOTING" and "PAYMENT," are added 
after the subsection, "NATURALLY OCCURRING METALS," as attached. 
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In the Bid book, in the "Bid Item List," Item 181 is revised and Item 84 is deleted as attached. 
 
To Bid book holders: 
 

Replace pages 7 and 12 of the "Bid Item List" in the Bid book with the attached revised pages 7 and 12 of the 
Bid Item List.  The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-228594 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
REBECCA D. HARNAGEL 
Chief, Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
Attachments 



 

 
SETTLEMENT PERIODS AND MONITORING 

 
Settlement periods are required for the bridge approach embankments at the bridges listed in the following table. 
 

Bridge Name Abutment 
Numbers 

Bent 
Number 

Surcharge Height 
(meters) 

Settlement Period (days) 

Loveridge Road 
Overcrossing (Replace) 

1 and 4  0.0 * 120 

Century Boulevard 
Undercrossing (Replace) 

1 and 2  0.0 * 120 

 
* At this location, the surcharge embankment shall be constructed by extending the grading plane (GP) in the "Elevation" view of the 

"Bridge Embankment Surcharge" detail of Standard Plan A62B horizontally to the centerline of abutment. 
 
For each stage of embankment construction, a minimum of two settlement devices, each consisting of a pipe riser 

settlement device, shall be constructed to monitor vertical movements at each embankment for which a settlement period 
is required in the above table.  Settlement devices shall be located where embankment height is greatest, and shall be at 
least 3 meters from the hinge point of any desending embankment slope.  For each embankment construction stage, one 
settlement device shall be located near where the abutment will later be constructed and the other some distance away 
along the direction of the structure's stationing line.  Prior to constructing settlement devices at any embankment for a 
given stage, their locations shall be approved by the Engineer. 

Settlement monitoring and settlement devices shall conform to the requirements of California Test 112 and these 
special provisions. 

In addition to California Test 112 requirement that the distance from the tops of pipe couplings to the tops of wood 
platforms be measured and recorded, the elevations of the tops of wood platforms prior to the placement of any 
embankment material shall be established by survey accurate to within 3 millimeters and recorded. 

Settlement monitoring shall be performed by survey accurate to within 3 millimeters.  Initial readings shall be taken 
immediately after completion of embankment construction, followed by additional reading taken at intervals not 
exceeding one week for the next 4 weeks.  Thereafter readings shall be taken at intervals not exceeding two weeks for 
the duration of the settlement period. 

The duration of the required settlement period at each location will be determined by the Engineer.  The estimated 
durations of the settlement periods are listed in the tables of settlement data.  The Engineer may order an increase or decrease 
in any settlement period and may order the taking of additional settlement monitoring readings.  An ordered increase or 
decrease in any settlement period will result in an increase or decrease in the number of contract working days if the 
settlement period involved is considered to be the current controlling operation in conformance with the provisions in 
Section 8-1.06, "Time of Completion," of the Standard Specifications.  Adjustments of contract time due to increases or 
decreases in settlement periods will be made by contract change order. 

Settlement devices shall be removed when, as approved by the Engineer, they are no longer needed. 
Full compensation for settlement monitoring, including furnishing, constructing and maintaining settlement devices for 

the duration of settlement periods, and for removing settlement devices when no longer needed, shall be considered as 
included in the contract prices paid per cubic meter for the various items of earthwork involved and no additional 
compensation will be allowed therefor. 
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EXCAVATION BELOW BOTTOM OF RETAINING WALL FOOTING 
 
At the locations and to the limits shown on the plans, material below the bottom of retaining wall footings and earth 

retaining structure leveling pads shall be removed and replaced with Class 2 aggregate base material in conformance with the 
placing and compacting requirements for structure backfill.  The relative compaction shall be not less than 95 percent.  For 
retaining walls removal of the material will be measured and paid for by the cubic meter as structure excavation (retaining 
wall) and furnishing, placing, and compacting the replacement material will be measured and paid for by the cubic meter as 
structure backfill (retaining wall).  For earth retaining structures, full compensation for removal of the material and 
furnishing, placing, and compacting the replacement material shall be considered as included in the contract price paid per 
square meter for earth retaining structure at the locations involved and no separate payment will be made therefor. 

 
PAYMENT 
 
If structure excavation or structure backfill for bridges is not otherwise designated by type and payment for the structure 

excavation or structure backfill has not otherwise been provided for in the Standard Specifications or these special provisions, 
the structure excavation or structure backfill will be measured and paid for as structure excavation (bridge) or structure 
backfill (bridge), respectively. 
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BID ITEM LIST 

04-228594 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 017470 REMOVE BOLLARD   EA 4   

 82 152386 RELOCATE ROADSIDE SIGN-ONE 
POST   

EA 33   

 83 152387 RELOCATE ROADSIDE SIGN-TWO 
POST   

EA 12   

 84 BLANK      

 85 017471 RELOCATE CHANGEABLE MESSAGE 
SIGN STRUCTURE  

EA 2   

 86 017472 ADJUST DRAINAGE STRUCTURE   M 4   

 87 152438 ADJUST FRAME AND COVER TO 
GRADE   

EA 11   

 88 152439 ADJUST FRAME AND GRATE TO 
GRADE   

EA 1   

 89 152469 ADJUST UTILITY COVER TO GRADE  EA 2   

 90 017473 MODIFY SEWER MANHOLE   EA 2   

 91 153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

M2 22 800   

 92 153210 REMOVE CONCRETE   M3 1830   

 93 153229 REMOVE CONCRETE BARRIER 
(TYPE K)   

M 1030   

 94 153230 REMOVE CONCRETE BARRIER 
(TYPE 50)   

M 1280   

 95 017474 REMOVE ROCK SLOPE PROTECTION  M3 52   

 96 155003 CAP INLET   EA 1   

 97 017475 CAP DRAINAGE STRUCTURE   EA 4   

 98 017476 REMOVE STEEL RAILING   M 64   

 99 157551 BRIDGE REMOVAL, LOCATION A   LS LUMP SUM LUMP SUM  

 100 157552 BRIDGE REMOVAL, LOCATION B   LS LUMP SUM LUMP SUM  
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 181 
(F) 

511064 FRACTURED RIB TEXTURE   M2 2354   

 182 
(F) 

518002 SOUND WALL (MASONRY BLOCK)   M2 3144   

 183 017486 CONCRETE MASONRY BLOCK 
WALL   

M2 9   

 184 042263 JOINT SEAL (MR 25 MM)   M 128   

 185 519125 JOINT SEAL ASSEMBLY (MR 70 MM)  M 61   

 186 519144 JOINT SEAL (MR 50 MM)   M 64   

 187 
(F) 

520102 BAR REINFORCING STEEL (BRIDGE)  KG 1 533 200   

 188 
(F) 

520103 BAR REINFORCING STEEL 
(RETAINING WALL)     

KG 185 572   

 189 
(F) 

042264 BAR REINFORCING STEEL (SIGN 
POST SUPPORT)  

KG 3400   

 190 520105 BAR REINFORCING STEEL (SOUND 
WALL)   

KG 25 200   

 191 
(F) 

042265 BAR REINFORCING STEEL (BARRIER 
SLAB)   

KG 173 500   

 192 520107 BAR REINFORCING STEEL (BOX 
CULVERT)   

KG 116 000   

 193 017487 BAR REINFORCING STEEL 
(HEADWALL)  

KG 23 400   

 194 560205  INSTALL REMOVABLE SIGN PANEL 
FRAME   

EA 3   

 195 560206 FURNISH REMOVABLE SIGN PANEL 
FRAME WITH SIGN PANELS 
ATTACHED  

KG 630   

 196 560218 FURNISH SIGN STRUCTURE (TRUSS)  KG 73 300   

 197 560219 INSTALL SIGN STRUCTURE (TRUSS)  KG 73 300   

 198 560232 FURNISH FORMED PANEL SIGN 
(ROADSIDE)   

M2 1   

 199 560233 FURNISH FORMED PANEL SIGN 
(OVERHEAD)   

M2 190   

 200 560235 FURNISH LAMINATED PANEL SIGN 
(25.4 MM-TYPE B)  

M2 41   
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