

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

August 12, 2013

06-Kin-198-R14.7/R18.0

06-462204

Project ID 0600000457

ACNH-P198(060)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN KINGS COUNTY IN AND NEAR HANFORD AT VARIOUS LOCATIONS FROM 14TH AVENUE UNDERCROSSING TO 11TH AVENUE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, August 20, 2013, instead of the original date of Tuesday, August 13, 2013.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Project Plans and the Bid book.

On Project Plan Sheet 54, in "FIBER ROLLS TABLE," the quantity is revised to 2,500 LF.

In the Bid book, in the "Bid Item List," Item 39 is revised, and Item 67 is deleted as attached.

To Bid book holders:

Replace pages 4 and 6 of the "Bid Item List" in the Bid book with the attached revised pages 4 and 6 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
August 12, 2013

06-Kin-198-R14.7/R18.0
06-462204
Project ID 0600000457
ACNH-P198(060)E

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/06/06-462204

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



SHARRI BENDER EHLERT
District Director
District 6 Central Region

Attachments

BID ITEM LIST
06-462204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	150771	REMOVE ASPHALT CONCRETE DIKE	LF	6,440		
22	150857	REMOVE ASPHALT CONCRETE SURFACING	SQFT	42,915		
23	150870	REMOVE CONCRETE DECK SURFACE	SQFT	42,506		
24	152439	ADJUST FRAME AND GRATE TO GRADE	EA	1		
25	153221	REMOVE CONCRETE BARRIER	LF	890		
26	044386	REFINISH CONCRETE SURFACE	SQFT	157		
27	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	44,212		
28 (F)	153233	TREAT BRIDGE DECK	SQFT	44,212		
29	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	590		
30	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	LUMP SUM	
31	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	LUMP SUM	
32	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	LUMP SUM	
33	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
34	190101	ROADWAY EXCAVATION	CY	8,120		
35 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	13		
36 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	6		
37	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	2		
38	210251	EROSION CONTROL (BONDED FIBER MATRIX) (ACRE)	ACRE	0.4		
39	210350	FIBER ROLLS	LF	2,500		
40	390131	HOT MIX ASPHALT	TON	15,900		

BID ITEM LIST
06-46204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	839541	TRANSITION RAILING (TYPE WB)	EA	6		
62	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	6		
63	839701	CONCRETE BARRIER (TYPE 60)	LF	890		
64	044387	CONCRETE BARRIER (TYPE 60A MODIFIED)	LF	585		
65 (F)	839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	1,170		
66	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	21,700		
67	BLANK					
68	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	15,100		
69	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	550		
70	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
71	861503	MODIFY LIGHTING	LS	LUMP SUM	LUMP SUM	
72	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID:

\$
