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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.
September 20, 2002

12-Ora-73-17.2/36.2
12-0C9444
ACNH-P073(062)E
Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE COUNTY AT VARIOUS LOCATIONS FROM 1.1 KM EAST OF CROWN VALLEY PARKWAY UNDERCROSSING TO 0.1 KM EAST OF BONITA CANYON ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on October 3, 2002.  The original bid opening date was previously postponed indefinitely under Addendum No. 2 dated August 26, 2002.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 11 dated 9-6-02.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 1, 35, 107, 110, 111, 119, 121, 159, 160, and 161 are revised.  A half-sized copy of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 6, 18, 19, 20, 21, 42, 43, 63, 64, 65, 66, 83, 84, 96, 103, 134, 152, and 153 are deleted.

In the Special Provisions, Section 5-1.13, "PAYMENTS," the second paragraph is revised as follows:

"For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments" of the Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum value of the contract item of work which will be recognized for progress payment purposes:

A. Clearing and Grubbing
$24,000

B. Progress Schedule 

    (Critical Path Method)
$25,000"

In the Special Provisions, Section 5-1.17, "NATIONAL HISTORIC PRESERVATION ACT REQUIREMENTS," the fourth paragraph is deleted.
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In the Special Provisions, Section 8-2.01, PORTLAND CEMENT CONCRETE" the ninth paragraph is revised as follows:

"Cement used for Basins 457L, 535L, 613L, and 654R shall be Type V cement with a maximum water/cement ratio of 0.45."

In the Special Provisions, Section 10-1.11, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE DRAINAGE FACILITY (CSF)," the reference to basin "780L" in the first paragraph is deleted.

In the Special Provisions, Section 10-1.11, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE DRAINAGE FACILITY (CSF)," the table in the sixth paragraph is revised as follows:

	Location
	Basin No.
	CSF Type

	1
	457L
	6

	2
	535L
	2

	3
	613L
	6

	4
	613L
	2

	6
	808R
	4

	7
	859L
	2

	8
	878R
	4

	9
	1076R
	2

	10
	1081L
	1


In the Special Provisions, Section 10-1.14, "EARTHWORK," the table in the eleventh paragraph is revised as follows:

	Sieve Size
	Percent Passing

	9.5 mm
	100

	4.75 mm
	80-100

	75 m
	15-100


In the Proposal and Contract, the Engineer’s Estimate Items 5, 6, 7, 8, 9, 10, 11, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 34, 36, 37, 40, 44, 45, 46, 48, 49, 55, 56, 57, 58, and 59 are revised as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments

ENGINEER'S ESTIMATE

12-0C9444

	
	Item
	Item Code
	Item
	Unit of Measure
	Estimated Quantity
	Unit Price
	Item Total

	
	1
	070012
	PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
	LS
	LUMP SUM
	LUMP SUM
	

	
	2
(S)
	074019
	PREPARE STORM WATER POLLUTION PREVENTION PLAN
	LS
	LUMP SUM
	LUMP SUM
	

	
	3
	074020
	WATER POLLUTION CONTROL 
	LS
	LUMP SUM
	LUMP SUM
	

	
	4
(S)
	120090
	CONSTRUCTION AREA SIGNS 
	LS
	LUMP SUM
	LUMP SUM
	

	
	5
	150206
	ABANDON CULVERT 
	M
	140
	
	

	
	6
	150608
	REMOVE CHAIN LINK FENCE 
	M
	480
	
	

	
	7
	150668
	REMOVE FLARED END SECTION 
	EA
	6
	
	

	
	8
	024372
	REMOVE DRAINAGE FACILITIES(CSF) 
	EA
	9
	
	

	
	9
	024374
	REMOVE PIPE RISER 
	EA
	4
	
	

	
	10
	150805
	REMOVE CULVERT 
	M
	480
	
	

	
	11
	150821
	REMOVE HEADWALL 
	EA
	12
	
	

	
	12
	150826
	REMOVE MANHOLE 
	EA
	2
	
	

	
	13
	160101
	CLEARING AND GRUBBING 
	LS
	LUMP SUM
	LUMP SUM
	

	
	14
	170101
	DEVELOP WATER SUPPLY 
	LS
	LUMP SUM
	LUMP SUM
	

	
	15
	024374
	COMPOST REMOVAL (TYPE Z-2) (AERIALLY DEPOSITED LEAD)
	LS
	LUMP SUM
	LUMP SUM
	

	
	16
	190110
	LEAD COMPLIANCE PLAN 
	LS
	LUMP SUM
	LUMP SUM
	

	
	17
	190112
	ROADWAY EXCAVATION (TYPE A) 
	M3
	12 600
	
	

	
	18
	190121
	ROADWAY EXCAVATION (TYPE B) 
	M3
	7600
	
	

	
	19
(S)
	024375
	GEOMEMBRANE (BASIN LINER) 
	M2
	18 700
	
	

	
	20
(S)
	203001
	EROSION CONTROL (BLANKET) 
	M2
	5700
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	Item
	Item Code
	Item
	Unit of Measure
	Estimated Quantity
	Unit Price
	Item Total

	
	21
(S)
	203003
	STRAW (EROSION CONTROL) 
	KG
	2000
	
	

	
	22
(S)
	203014
	FIBER (EROSION CONTROL) 
	KG
	690
	
	

	
	23
(S)
	203024
	COMPOST (EROSION CONTROL) 
	KG
	3200
	
	

	
	24
(S)
	203045
	PURE LIVE SEED (EROSION CONTROL) 
	KG
	21
	
	

	
	25
(S)
	203061
	STABILIZING EMULSION (EROSION CONTROL)   
	KG
	130
	
	

	
	26

(F)
	510502
	MINOR CONCRETE (MINOR STRUCTURE) 
	M3
	255
	
	

	
	27

(F)
	510503
	MINOR CONCRETE (STRUCTURE) 
	M3
	446
	
	

	
	28
	620904
	300 MM ALTERNATIVE PIPE CULVERT 
	M
	90
	
	

	
	29
	620909
	450 MM ALTERNATIVE PIPE CULVERT 
	M
	70
	
	

	
	30
	620913
	600 MM ALTERNATIVE PIPE CULVERT 
	M
	460
	
	

	
	31
	620919
	750 MM ALTERNATIVE PIPE CULVERT 
	M
	90
	
	

	
	32
	620924
	900 MM ALTERNATIVE PIPE CULVERT 
	M
	160
	
	

	
	33
	620931
	1050 MM ALTERNATIVE PIPE CULVERT (TYPE A)
	M
	40
	
	

	
	34
	620933
	1200 MM ALTERNATIVE PIPE CULVERT 
	M
	210
	
	

	
	35
	620938
	1350 MM ALTERNATIVE PIPE CULVERT 
	M
	4
	
	

	
	36
	703358
	300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER

 (2.01 MM THICK)
	EA
	5
	
	

	
	37
	703365
	600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER 

(2.01 MM THICK)
	EA
	5
	
	

	
	38
	703367
	750 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER 

(2.01 MM THICK)
	EA
	1
	
	

	
	39
	703369
	900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER

 (2.01 MM THICK)
	EA
	3
	
	

	
	40
	705336
	450 MM ALTERNATIVE FLARED END SECTION 
	EA
	2
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	Item
	Item Code
	Item
	Unit of Measure
	Estimated Quantity
	Unit Price
	Item Total

	
	41
	705337
	600 MM ALTERNATIVE FLARED END SECTION 
	EA
	4
	
	

	
	42
	705339
	900 MM ALTERNATIVE FLARED END SECTION 
	EA
	1
	
	

	
	43
	705341
	1200 MM ALTERNATIVE FLARED END SECTION   
	EA
	2
	
	

	
	44
	707247
	1200 MM PRECAST CONCRETE PIPE MANHOLE 
	EA
	16
	
	

	
	45
	707249
	1500 MM PRECAST CONCRETE PIPE MANHOLE 
	EA
	12
	
	

	
	46
	707252
	1800 MM PRECAST CONCRETE PIPE MANHOLE 
	EA
	3
	
	

	
	47
	024376
	PRECAST CONCRETE PIPE MANHOLE, MONITORING MANHOLE (TYPE 1)
	EA
	4
	
	

	
	48
	024377
	PRECAST CONCRETE PIPE MANHOLE, MONITORING MANHOLE (TYPE 2)
	EA
	3
	
	

	
	49
	024378
	DRAINAGE OUTLET SYSTEM, TYPE 1 SKIMMER   
	EA
	1
	
	

	
	50
	024379
	DRAINAGE OUTLET SYSTEM, TYPE 2 SKIMMER   
	EA
	2
	
	

	
	51
	024380
	DRAINAGE OUTLET SYSTEM, TYPE 1 HOLD & RELEASE
	EA
	2
	
	

	
	52
	024381
	DRAINAGE OUTLET SYSTEM, TYPE 2 HOLD & RELEASE
	EA
	2
	
	

	
	53
	024382
	DRAINAGE FACILITY GSRD (450 MM)
	M
	3
	
	

	
	54
	024383
	DRAINAGE FACILITY GSRD (600 MM)
	M
	14
	
	

	
	55
	024384
	MODIFIED CONCRETED-ROCK SLOPE PROTECTION (1/4T, 

METHOD A)
	M3
	36
	
	

	
	56
(S-F)
	750001
	MISCELLANEOUS IRON AND STEEL 
	KG
	9706
	
	

	
	57
	800391
	CHAIN LINK FENCE (TYPE CL-1.8) 
	M
	310
	
	

	
	58
	802585
	1.2 M CHAIN LINK GATE 

(TYPE CL-1.8) 
	EA
	13
	
	

	
	59
	839521
	CABLE RAILING 
	M
	80
	
	

	
	60
	999990
	MOBILIZATION 
	LS
	LUMP SUM
	LUMP SUM
	


TOTAL BID: ___________
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